
 
 
ZEYİLNAME NUMARASI/ADDENDUM NUMBER : AF24-B7-060 / 01 
ZEYİLNAME TARİHİ/ADDENDUM DATE :    02 /09/2024 

 
1 NU.LI ZEYİLNAME / ADDENDUM NO. 1 

1. AF24-B7-060 proje numaralı “23 Kalem F-16 Uçağı Yedek Malzemesi Alımı” alım dokümanına 
yönelik alınan başvuru değerlendirilmiş olup, İdari Şartnamenin 15.2’nci maddesinin “Zeyilname: 
Duyuru yapıldıktan sonra, tekliflerin hazırlanmasını veya işin gerçekleştirilmesini etkileyebilecek 
maddi veya teknik hatalar veya eksikliklerin idarece tespit edilmesi veya isteklilerce yazılı olarak 
bildirilmesi halinde; alım dokümanında ve duyuruda değişiklikler/düzeltmeler yapılabilir...” hükmü 
gereği firma başvurusu idarece uygun bulunmuştur. 

 With regard to the tender document of “23 İtems Purchase F-16 Aircraft Spare Materials’’ with 
project number AF24-B7-060, the received application has been reviewed and in accordance with 
the provision in Article 15.2 of the Administrative Specifications “Addendum: After the 
announcement has been made, in the event that the material or technical errors or failures which 
may affect the preparation of the bids or the performance of the work are determined by the 
Contracting Entity or notified in writing by the tenderers upon announcement of the tender; the 
amendments/corrections in the procurement document and announcement may be made.”, the 
request of the tenderer has been accepted by the Contracting Entity. 

2. Yapılan başvuru kapsamında / Upon the request; 
 İhtiyaç listesinin 2, 6, 7, 9, 12, 15, 17, 22 ve 23’üncü sıra numarasında kayıtlı malzemeler için teslim 
süresi aşağıdaki tabloda görüldüğü şekilde değiştirilmiştir. 

 Delivery period of Item 2, 6, 7, 9, 12, 15, 17, 22 and 23 in the requirement list has been changed as 
below. 

S.NU./ 
I/N 

NSN 
Önceki Teslim Süresi/ 

Previous Delivery Period 
Yenilenen Teslim Süresi/ 

New Delivery Period 
2 6105011650393 120 gün / 120 days 250 gün / 250 days 
6 1680012037389 120 gün / 120 days 300 gün / 300 days 
7 6105010792151 120 gün / 120 days 400 gün / 400 days 
9 622027HD32862 120 gün / 120 days 200 gün / 200 days 
12 6150014802004 120 gün / 120 days 540 gün / 540 days 
15 2915012262146 120 gün / 120 days 530 gün / 530 days 
17 1650016729508 120 gün / 120 days 400 gün / 400 days 
22 4820013095843 120 gün / 120 days 210 gün / 210 days 
23 5945013581383 120 gün / 120 days 270 gün / 270 days 

 

3. Söz konusu değişikliğin bahse konu alıma ilişkin alım dokümanına AF24-B7-060/01 numaralı 
zeyilname ile eklenmesini arz ve teklif ederim. 

 It is kindly requested the above-mentioned changes being included in the tender document of 
the subject tender as Addendum No. AF24-B7-060/01 

 


