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ZEYILNAME NUMARASI/ADDENDUM NUMBER
ZEYILNAME TARIHI/ADDENDUM DATE

1 NU.LI ZEYILNAME / ADDENDUM NO. 1

1. AF24-B7-155 proje numaral1 “F-16 Ucagi Yedek Malzeme Alimi” alim dokiimanina yonelik alinan
basvuru degerlendirilmis olup, Idari Sartnamenin 15.2’nci maddesinin “Zeyilname: Duyuru yapildiktan
sonra, tekliflerin hazirlanmasini veya isin gergeklestirilmesini etkileyebilecek maddi veya teknik hatalar veya
eksikliklerin idarece tespit edilmesi veya isteklilerce yazili olarak bildirilmesi halinde; alim dokiimaninda ve
duyuruda degisiklikler/diizeltmeler yapilabilir...” hikkmii geregi firma basvurusu idarece uygun bulunmustur.

With regard to the tender document of “Purchase F-16 Aircraft Spare Materials” with project
number AF24-B7-155 the received application has been reviewed and in accordance with the provision in
Article 15.2 of the Administrative Specifications “Addendum: After the announcement has been made, in the
event that the material or technical errors or failures which may affect the preparation of the bids or the
performance of the work are determined by the Contracting Entity or notified in writing by the tenderers
upon announcement of the tender; the amendments/corrections in the procurement document and
announcement may be made.”, the request of the tenderer has been accepted by the Contracting Entity.

2. Yapilan bagvuru kapsaminda;

1htiyag: listesinde yer alan 7, 8, 15, 20, 21, 22, 23 ve 24’iincii kalem malzemeler igin kesinlesen alim
kararmin bildirilmesini takip eden gilinden itibaren teslim siireleri asagidaki tabloda goriildiiglii sekilde
degistirilmistir.

In this context; Delivery period in the requirement list with items 7, 8, 15, 20, 21, 22, 23 and 24" has
been changed from the day following notification of final tender decision as below.

S.NU./ NSN Onceki Teslim Siiresi/ Yenilenen Teslim Siiresi/

I/N Previous Delivery Period New Delivery Period

7 1650015950231 120 giin / 120 days 300 giin / 300 days

8 1650014334305 120 giin / 120 days 270 giin / 270 days

15 4730012626331 120 giin / 120 days 220 giin / 220 days

20 156027HD22834 120 giin / 120 days 400 giin / 400 days

21 1680016463193 120 giin / 120 days 400 giin / 400 days

22 1680016463182 120 giin / 120 days 400 giin / 400 days

23 1680016463181 120 giin / 120 days 400 giin / 400 days

24 432027HCO08009 120 giin / 120 days 300 giin / 300 days

3. S6z konusu degisikligin bahse konu alima iligkin alim dokiimanina AF24-B7-155/01 numarali
zeyilname ile eklenmesini arz ve teklif ederim.

It is kindly requested the above-mentioned changes being included in the tender document of the
subject tender as Addendum No. AF24-B7-155/01



